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1. INTRODUCTION

The Department of General Services (“Office” or “DGS”) will issue a design-build contract
for the proposed scope of work.

Over the last few weeks, DGS and DPR vetted design options with the community for the
site. The rendered site plan shown in the attached exhibit synthesizes the ideas and
desires expressed by the community, and it is this design that DGS seeks to develop into a
newly renovated playground.

2. LOCATION

Harrison Park is located at 1330 V Street, NW, Washington, DC 20009. See attached
exhibit.

3. SCOPE OF WORK

The Department of General Services (“Office” or “DGS”) plans to deliver this project
through a design-build delivery method. A narrative for the scope of work is listed in the
sections below. If deviations or conflicts arise from what is referenced in the program
requirements/scope of work and field conditions, the Design-Builder shall submit a request
for clarification.

Please find enclosed a concept design drawing for the playground (exhibit attached). The
DB contractor should include an allowance of $250,000 for play equipment only (exhibit
attached), and include pricing for safety surfacing as shown on the attached plan or
required by playground safety standards.

DGS requires the Design-Builder to hire a Landscape Architect to further develop the
concept design drawing for DGS’s approval. In addition, DGS requires the Design-Builder
to retain services of a certified Arborist for the project. During the Construction Phase, the
Design-Builder will implement the approved drawings, providing all labor, materials,
supervision and other services as may be necessary to accomplish this task. Site will
require a phase 1 archaeological study and coordination with District’s Historic Preservation
office. Provide a geotech and site survey report for the project site. All amenities and
access to all amenities must meet or exceed all ADA accessibility standards, specifically
the entrances to the playground areas.

4. PROGRAM OF REQUIREMENTS FOR CURRENT AND INTENDED USE
A. Current use

The existing playground includes outdated play equipment that is posing a safety
hazard to children using the facility.
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B. Intended use

The proposal is to dismantle and remove the existing playground area and replace it
with new playground equipment, PIP safety surfacing, and mist station. The basketball
court will receive new fencing, new backstops and repair lighting as necessary. The
multifunction court on site will be resurfaced, receive a new backstop, and lighting will
be installed. Raised garden boxes will be installed along the northern boundary of the
site to be used for an edible garden. A shaded picnic area will be installed between the
play space and athletic field.

C. Site work

1.

Erosion and Sediment Control: Furnish and install sediment and erosion
control measures inclusive of but not limited to; silt fencing, construction
entrances around the existing playground.

. Tree protection: Install construction fencing to protect all existing trees during

construction.

Install one (1) new full-size basketball court surfaces consisting of 100% open
celled, polyurethane foam product with a polypropylene backing and a polyester
facing material. Product is manufactured by Premier Courts. Court system shall
consist of the following but is not limited to: polyurethane foam product, court
mylar, seam fabric, perimeter fabric, seam compounds and seam cover fabric,
standard color. Color of court shall be determined by DGS during the submittal
process, and should match the PIP surface installed in the playground area. Site
location is shown on conceptual plan.

Resurface the existing multifunction court to the east of the playground.

Provide and install 8’ high, vinyl-coated chain-link fence and posts with lockable
gates surrounding the basketball court.

Install new Musco athletic sports lighting fixtures/poles at the basketball court
and multifunction court to illuminate the courts. The sports lighting is to be
integrated with a new Musco lighting control system installed by the design-build
contractor.

Furnish and install four (4) new basketball goals by Ultimate Playground
Basketball System model BA873U-BK including padding model BA870PP-BK for
the pole and padding model BA72U-BK for the backboard.

Provide four (4) child-height basketball hoops at existing courts (see conceptual
plan for more detail).
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9.

Install one (1) multi-purpose backstop at the multi-purpose court (Fre2213
Kompan Fregame or equal).

10. Incorporate musical-theme paving features throughout the site.

D. Landscape Features

1.

Develop an edible landscape feature with raised garden beds along the northern
portion of the site.

Install large shade trees along the western side of the playground to provide
additional shade.

Install a rain garden area south of the multi-purpose court. Final size to be
determined in concert with the grading and drainage plan. The rain garden
should treat as much impervious surface as feasible.

E. Play Equipment and Safety Surface:

1.

Dismantle and remove existing play equipment, foundations, soft surface,
sandbox and benches.

Playground Equipment: Provide separate playground equipment areas with
different equipment for 2 - 5 and 6 — 12 year olds as identified in the conceptual
plan. Include both traditional and ADA accessible swings for both 2 -5 and 6 —
12 year olds. Suggested playground equipment list is included in the conceptual
plan.

Soft Surface: Provide PIP soft surface fall protection according to current
playground safety standards in both play areas as per the rendered site plan.
Develop musical themed paving features to be incorporated into the PIP safety
surface.

Install a mist station, possibly with a musical theme, near the western side of the
recreation center.

F. Site Amenities

1.

Identify a location for a future public art site, either through interpretive signage or
a mural along the building reflecting the musical history of the area.

Install two (2) DPR standard drinking water fountains throughout the
site: between the basketball court and the multi-purpose sport court; between the
playground and field.
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3.

Extend the electrical supply from the existing transformer out to the
dugout/backstop area to be used for items such as pitching machines and film
projectors.

Install additional DPR standard benches along the first and third base lines of the
ball field. Provide two (2) surface mounted (on concrete pads) Ultra Site
benches model 942SM-DP6 along the first base line beyond the dugout, and two
(2) surface mounted (on concrete pads) Ultra Site benches model 942SM-DP6
on the third base line beyond the dugout. Add one (1) DPR standard trash can
near the first base line dugout.

Install four (4) DPR standard surface mounted picnic tables to the west of the
playground space. Provide two (2) surface mounted DPR standard grills.

G. Description Of Work

The Design-Builder shall provide all necessary services, labor, equipment and materials
as required to achieve the work as described in this document.

1.

Collection, Assessment and Verification of Existing Conditions
Design-Builder shall be responsible for the collection, assessment, and
verification of existing conditions.

Archeological Documentation

Design-Builder shall conduct a Phase | archeological survey of the site in
accordance with District of Columbia State Historic Preservation Officer's (DC
SHPO) standards and guidelines for archaeological survey current at the time of
the investigation the standards of DC Historic Preservation Office, and present all
findings in a report to DGS within thirty (30) days of NTP. Design-Builder must
contact DC SHPO for guidelines.

Geotechnical Study

Design-Builder shall conduct a geotechnical study to determine soil and
subsurface engineering properties and suitability for the proposed design and to
make appropriate recommendations to DGS. Design-Builder shall present all
findings in a report to DGS within thirty (30) days of NTP.

Site Surveys

Design-Builder shall conduct a complete survey(s) of the site as required to
successfully construct the park. At a minimum, the survey(s) shall include
boundary, topographical, and utility data.

Meetings
Design-Builder, the Project Manager, DPR and community shall meet as
necessary to review Design-Builder’s work.
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6. Permitting
Design-Builder shall obtain ALL permits necessary to construct the playground,
including trade permits.

7. Submittals
Design-Builder shall submit to the Project Manager for review and approval all
shop drawings, material data and samples provided by Design-Builder, vendors
and/or manufacturers. The Project Manager shall review and approve or reject
submittals within five (5) business days of receipt.

8. Construction Schedule
Design-Builder shall submit to the Project Manager for review and approval a
construction schedule within 15 business days of NTP.

9. Construction

Design-Builder shall provide all labor, equipment and materials as required to

construct the park, including:

a. Layout and staking;

b. Erosion and sediment control;

c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil
stripping and stockpiling as necessary);

d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading);

e. Utility installation, including electric, water, and storm-water management
required by the District Department of the Environment;

f. Paving and surfacing;

g. Furnishings installations (e.g., benches, fences and gates, litter receptacles).

10.Walk-Through Inspection
At the end of construction, Design-Builder shall perform a walk-through
inspection in the presence of the Project Manager and prepare a report stating
any deficiencies found during the walk through, and ensure that all the
deficiencies are corrected by the Design-Builder prior to demobilization.

11.As-Built Drawings & Warranty Information
Design-Builder shall prepare an “as-built” plan of the site including all the
modifications performed during construction, within 30 days of completion.
Design-Builder shall also submit warranty information on all design requirements
within 30 days of completion.

H. Execution

1. Coordination
Coordination of the work is the responsibility of Design-Builder.
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2. Site Cleanliness
During the contract and/or as directed by the Project Manager, as the installation
is completed, Design-Builder shall ensure that the site is clear of all extraneous
materials, rubbish, or debris.

3. Site Security
Design-Builder shall secure the project work area by a minimum 6.0’ chain link
fence. Design-Builder shall ensure site is locked during non-work hours.

Protection Of Existing Elements

Design-Builder shall protect all existing features, public utilities, and other existing
structures during construction. Design-Builder shall protect existing trees and shrubs
from damage during construction. Protection extends to the root systems of existing
vegetation. Design-Builder shall not store materials or equipment, or drive machinery,
within drip line of existing trees and shrubs.
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1. INTRODUCTION

The Department of General Services (“Office” or “DGS”) will issue a design-build contract
for the proposed scope of work.

Over the last few weeks, DGS and DPR vetted design options with the community for the
site. The rendered site plan shown in Exhibit A synthesizes the ideas and desires
expressed by the community, and it is this design that DGS seeks to develop into a newly
renovated playground.

2. LOCATION

Frederick Douglass Memorial Park and Community Center is located at 2100 Stanton
Terrace, SE, Washington DC. See attached exhibit.

3. SCOPE OF WORK

The Department of General Services (“Office” or “DGS”) plans to deliver this project
through a design-build delivery method. A narrative for the scope of work is listed in the
sections below. If deviations or conflicts arise from what is referenced in the program
requirements/scope of work and field conditions, the Design-Builder shall submit a request
for clarification.

Please find enclosed a concept design drawing for the playground. The Design-Builder
should include an allowance of $250,000 for play equipment only, and include pricing for
Turf, Pebbleflex, Aquaflex, Tile or Bonded Wood Carpet safety surfacing as shown on the
enclosed concept plan or required by playground safety standards. DGS requires the
Design-Builder to hire a Landscape Architect to further develop the concept design drawing
for DGS’s approval. In addition, DGS requires the Design-Builder to retain services of a
certified Arborist for the project. During the Construction Phase, the Design-Builder will
implement the approved drawings, providing all labor, materials, supervision and other
services as may be necessary to accomplish this task.

4. PROGRAM OF REQUIREMENTS FOR CURRENT AND INTENDED USE

A. Current use
The existing playground includes outdated play equipment that are posing a safety
hazard to children using the facility, an asphalt driveway, a ball field, a performance
platform/stage, a play court, two half-size Basketball courts and a full-size Basketball
court.

B. Intended use

The proposal is to dismantle and remove the existing playground and plaza areas
surrounding the recreation center. Install new plaza area, 2 — 5 and 6 — 12 year old
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playground areas, community gathering space with grills, picnic tables and game tables.
Resurface existing basketball courts to provide one (1) full and two (2) half courts with
new fencing and lighting. Install a pavilion with green roof in front of the recreation
center. Surrounding areas shall be landscaped.

C. Site work

1.

Demolish existing playground equipment and plaza area surrounding recreation
center. Also demolish existing parking lot as required to provide new plaza.

Erosion and Sediment Control: Furnish and install sediment and erosion
control measures inclusive of but not limited to; silt fencing, construction
entrances around the existing playground. Contractor shall be responsible for
the maintenance of the measures during construction. The extent of disturbance
includes the courts, playground, fencing between the playground and ball field,
the existing community center and pool building.

Tree protection: Install construction fencing to protect all existing trees during
construction. Carefully remove sections of asphalt surrounding trees located in
the playground under a supervision of an Arborist. Air-spade/aerate and inject
growth inhibitors into the root structure to prevent damage to new asphalt
surfaces/play area. Place a layer of top-soil above the roots and mulch on top.
Place a few boulders above the paved area around the tree. Save the tree trunk,
logs and mulch to use in the play areas.

Asphalt driveway/ plaza: Demolish existing parking lot as required to provide a
new paved plaza. Maintain a 12’ wide access to residence near the cul-de-sac
for right-of-way. Entry plaza adjacent to the street to provide a more formal entry
to the site. Ensure bollards are properly sited to discourage vehicular access.

Asphalt running, walking and skating path: Install minimum 60" wide
bituminous paved path around the site as shown in the conceptual plan. Provide
interpretive signage stations discussing the life of Frederick Douglass as part of
the tree groves as described in section 4.D., Landscape Features. Signage to be
designed by DPR and provided to Design-Build firm for production and
installation.

Pedestrian entrance and plaza: Provide an entrance plaza with pavers for
pedestrian access between the cul-de-sac and community gathering space as
shown in the rendered site plan.

. Concrete entry walk: Provide concrete walkways from the pedestrian

entrance/plaza to the community center, community garden and along the pool
building as shown in the conceptual plans.

Pavilion Pad: New concrete pad around recreation center and under new
pavilion.
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9. Performance Court: Remove existing performance platform and install a new
performance court between the playground and basketball courts.

10.Basketball courts: Install one (1) new full-size basketball court and two (2) small
basketball courts. New surface consists of 100% open celled, polyurethane foam
product with a polypropylene backing and a polyester facing material. Product is
manufactured by Premier Courts. Court system shall consist of the following but
is not limited to: polyurethane foam product, court mylar, seam fabric, perimeter
fabric, seam compounds and seam cover fabric, standard color. Color of court
shall be determined by DGS during the submittal process, and should
match the PIP surface installed in the playground area. Site location is shown on
conceptual plan.

11.Basketball Backstops: Furnish and install six (6) new basketball goals by
Ultimate Playground Basketball System model BA873U-BK including padding
model BA870PP-BK for the pole and padding model BA72U-BK for the
backboard.

D. Landscape Features

1. Provide three groves dedicated to telling the story of Frederick Douglass,
including:
i. Memorial grove — Washington DC years
ii. Freedom grove — New York years
lii. Activist grove — Massachusetts years

2. Memorial Grove: Provide and install six (6) canopy trees (Quercus Coccinea) to
create the Memorial Grove between the performance court and swing set.

3. Freedom Grove: Provide and install ten (10) canopy trees (Acer Saccharrum) to
create the Freedom Grove to the North of the community garden.

4. Activist Grove: Provide and install ten (10) trees (Ulmus Americana) to create
the Activist Grove to the West of the Basketball courts.

5. Escape Allee: Provide and install four (4) trees (Quercus Alba, llex Opaca,
Tsuga Canadensis, and Acer Saccharum) from South to North near the entrance
plaza as shown in the rendered site plan. Install a paver insert indicating the
‘Escape Allee’ and four paver insets indicating the state, tree and fact about
Frederick Douglass’ escape.

6. Grove near tree climbers: Provide and install nine (9) canopy trees (Quercus
Coccinea) to create a grove near the tree climbers and performance court.
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7.

Community gathering space: Provide a turf area / community gathering space
to the east of the recreation center with game tables, picnic tables, grills and
seating per DPR standards.

Community garden: Install concrete planting beds and 8 high deer-proof
fencing for a community garden as depicted in the rendered site plan.

Native planted areas: Install native plant material around the shade pavilion and
near the pool building as shown in the rendered site plan.

E. Play Equipment and Safety Surface:

1.

2.

Dismantle and remove existing play equipment, foundations and benches.

Provide two (2) playground equipment areas with different equipment for 2 - 5
and 6 — 12 year olds as identified in the conceptual plan. Include both traditional
and ADA-accessible swings for both 2 — 5 and 6 — 12 year olds, climbing and
sliding elements, and rockers/spinners. Final layout and equipment selection to
be determined during the design phase with approval by DPR/DGS. See exhibit
for equipment list.

Provide a small artificial turf area adjacent to the playground to provide an
unstructured play area.

Create seven (7) fitness stations along the decomposed granite walking path.
Ensure ADA accessibility. Final layout and equipment selection to be determined
during the design phase with approval by DPR/DGS.

Provide a PIP patterned rubber surface within the swing set area and tree
climbers per the rendered site plan. Safety surface/PIP rubber should be
contiguous between the play equipment.

F. Site Amenities

1.

Removable bollards: Provide and install removable bollards at the main
entrance to the playground from the cul-de-sac.

Green roof pavilion: Install an entrance pavilion adjacent to the existing
community center with a vegetative roof, seating and outdoor classroom
furniture. Design and fabricate the pavilion per the rendered site plan and
precedent sheet provided by the Landscape Architect.

Shade pavilion: Install a shade pavilion for an outdoor classroom with native
planting areas adjacent to the community garden.
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4. Fencing and gates: Provide and install 8' high, vinyl-coated chain-link fence and
posts with lockable gates surrounding the basketball courts.

5. Storage shed: Provide and install a pre-fabricated (10’ x 10’) storage lockable
shed on a concrete pad for the community garden.

6. Park signage: Install two bulletin boards in the playground and one set of park
hours and safety signs on the playground fence per the signage standards
provided by DPR. Install a sign on either side of each groove along path from
the playground. Signs and bulletin boards to be installed in locations determined
by DPR.

7. Park furniture: Install game tables, grills, picnic tables, trash receptacles,
seating for performance space and seating under the pavilion per the following
DPR standards.

i. Install Ultrasite model 942SM-P6 in-ground mounted benches; black; OR
equal;
ii. Install Ultrasite model 347-BRN6 rectangular tables; OR equal
iii. Install combo table/bench; Dumor model 62-861/92 series; OR equal,
iv. Install SD-35 Victor Stanley Ironsites Series 36 gallon side-opening litter
receptacles,
v. Install black with black plastic liner; DS-24 Convex lid with self close door
latch and rat plate; OR equal;
vi. Install a hose bib at the community garden.
vii. Install an ADA-compliant water fountain.

G. Athletic Field Lighting:

1. Install new Musco athletic sports lighting fixtures/poles at the basketball court
and tennis court to illuminate the courts. The sports lighting is to be integrated
with a new Musco lighting control system installed by the design-build contractor.

H. Description Of Work

The Design-Builder shall provide all necessary services, labor, equipment and materials
as required to achieve the work as described in this document.

1. Collection, Assessment and Verification of Existing Conditions
Design-Builder shall be responsible for the collection, assessment, and
verification of existing conditions.

2. Archeological Documentation
Design-Builder shall conduct a Phase | archeological survey of the site in
accordance with District of Columbia State Historic Preservation Officer’s (DC
SHPO) standards and guidelines for archaeological survey current at the time of
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the investigation the standards of DC Historic Preservation Office, and present all
findings in a report to DGS within thirty (30) days of NTP. Design-Builder MUST
CONTACT DC SHPO for guidelines.

3. Geotechnical Study
Design-Builder shall conduct a geotechnical study to determine soil and
subsurface engineering properties and suitability for the proposed design and to
make appropriate recommendations to DGS. Design-Builder shall present all
findings in a report to DGS within thirty (30) days of NTP.

4. Site Surveys
Design-Builder shall conduct a complete survey(s) of the site as required to
successfully construct the park. At a minimum, the survey(s) shall include
boundary, topographical, and utility data.

5. Meetings
Design-Builder and the Project Manager shall meet as necessary to review
Design-Builder’s work.

6. Permitting
Design-Builder shall obtain ALL permits necessary to construct the playground,
including trade permits.

7. Submittals
Design-Builder shall submit to the Project Manager for review and approval all
shop drawings, material data and samples provided by Design-Builder, vendors
and/or manufacturers. The Project Manager shall review and approve or reject
submittals within five (5) business days of receipt.

8. Construction Schedule
Design-Builder shall submit to the Project Manager for review and approval a
construction schedule within 15 business days of NTP.

9. Construction

Design-Builder shall provide all labor, equipment and materials as required to

construct the park, including:

a. Layout and staking;

b. Erosion and sediment control;

c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil
stripping and stockpiling as necessary);

d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading);

e. Utility installation, including electric, water, and storm-water management
required by the District Department of the Environment;

f. Paving and surfacing;

g. Furnishings installations (e.g., benches, fences and gates, litter receptacles);

MODERNIZATION OF DOUGLASS PARK PLAYGROUND SCOPE OF WORK



10.Walk-Through Inspection
At the end of construction, Design-Builder shall perform a walk-through
inspection in the presence of the Project Manager and Design-Builder, prepare a
report stating any deficiencies found during the walk through, and ensure that all
the deficiencies are corrected by the Design-Builder prior to demobilization.

11.As-Built Drawings & Warranty Information
Design-Builder shall prepare an “as-built” plan of the site including all the
modifications performed during construction, within 30 days of completion.
Design-Builder shall also submit warranty information on all design requirements
within 30 days of completion.

|. Execution

1. Coordination
Coordination of the work is the responsibility of Design-Builder.

2. Site Cleanliness
During the contract and/or as directed by the Project Manager, as the installation
is completed, Design-Builder shall ensure that the site is clear of all extraneous
materials, rubbish, or debris.

3. Site Security
Design-Builder shall secure the project work area by a minimum 6.0’ chain link
fence. Design-Builder shall ensure site is locked during non-work hours.

J. Protection Of Existing Elements

Design-Builder shall protect all existing features, public utilities, and other existing
structures during construction. Design-Builder shall protect existing trees and shrubs
from damage during construction. Protection extends to the root systems of existing
vegetation. Design-Builder shall not store materials or equipment, or drive machinery,
within drip line of existing trees and shrubs.

Add Alternate:
1. Entrance seat wall and signage: Install free standing seat wall in front of the

community gathering space as shown in the rendered site plan. Engrave the
seat wall with ‘Frederick Douglass Memorial Park’ and provide signage lighting.

MODERNIZATION OF DOUGLASS PARK PLAYGROUND SCOPE OF WORK



Aerial Map Ward 8
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Douglas Playground Project
Play Equipment list:

1) GameTime Custom Powerscape Structure, 5-12 y.o. #DOUG1001

2) GameTime 2-Bay Xscape Swing -8’ toprail -5-12 y.0. #26119 (1) & 26120 (1),
with (4) Belt seats #558919
Stainless steel chains and Anti-Wrap swing hangers

3) GameTime Custom Tree climber- 5-12 y.o. with (8) #38019 small trees & (8)
#38031 large trees

4) GameTime Tilted Sky Runner #6021

5) Gametime KidNetix Hexamid Regular #3185

6) Gametime Educational Tree Fun Facts sign #38049 (1)

7) GameTime Custom structure for 2-5 y.0. # DOUG2002

8) GameTime 2-Bay Xscape Swing- 8’ toprail #26119 (1) & 26120 (1)
With (1) Zero G seats- 2-5 #551752 & (1) Zero-G seat 2-5 #551750
& (2) tot seats #558914 including Stainless steel chains and Anti-Wrap
swing hangers

9) GameTime Conifer Maze #39015 small (1) & #39016 medium (1)

10) GameTime Stratus Climber #39009

11) GameTime Nature Discovery Playhouse #36059

12) GameTime Xscape Worm hole climber #36081

13) GameTime Discovery Cave #5053

14) GameTime Nature Discovery Table #6144

15) GameTime Educational Leaves Fun Facts sign #38050 (1)
16)

As manufactured by GameTime, a Playcore Company. Fort Payne, AL



Douglas Playground Project

Fitness Stations Equipment list:
Group A

1) Pull up & Dip Station #PDIP manufactured by: TriActive America
2) Sit-up Board #SITB1 manufactured by: TriActive America

Group B

3) Rowing Machine #ROWR manufactured by: TriActive America
4) Parallel Bars #PBAR manufactured by: TriActive America

Group C

5) Push up Bar #PSUP manufactured by: TriActive America

6) Combo Press & Pull #CSPB manufactured by: TriActive America
Group D

7) Leg Press #LEGP2 manufactured by: TriActive America

8) Recumbent Bike #RBIK manufactured by: TriActive America
Group E

9) Air Strider #ASKI1 manufactured by: TriActive America

10) Squat Press #SQAT manufactured by: TriActive America
Group F
11) Elliptical Cross Trainer #ELIP1

12) Step & Twist #STTW



Group G

13) Multigym A #MGYMA (accessible) manuf. by: TriActive America
(Larger item with 4 features)

TriActive America, Inc. Grover Beach, CA
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1. INTRODUCTION

The Department of General Services (DGS) will issue a design-build contract for the
proposed scope of work.

Over the last few weeks, DGS and DPR vetted design options with the community for the
site. The rendered site plan shown in the attached exhibit synthesizes the ideas and
desires expressed by the community, and it is this design that DGS seeks to develop into a
newly renovated playground.

2. LOCATION

Fort Stevens Recreation Center is located at 1327 Van Buren Street, NW, Washington, DC.
The playground is located adjacent to the recreation center. See attached exhibit.

3. SCOPE OF WORK

The Department of General Services (“Office” or “DGS”) plans to deliver this project
through a design-build delivery method. A narrative for the scope of work is listed in the
sections below. If deviations or conflicts arise from what is referenced in the program
requirements/scope of work and field conditions, the Design-Builder shall submit a request
for clarification.

Please find enclosed a concept design drawing for the playground. The DB contractor
should include an allowance of $250,000.00 for play equipment only, and include pricing for
PIP safety surfacing as shown on the attached plan or required by playground safety
standards.

DGS requires the Design-Builder to hire a Landscape Architect to further develop the
concept design drawing for DGS’s approval. In addition, DGS requires the Design-Builder
to retain services of a certified Arborist for the project. During the Construction Phase, the
Design-Builder will implement the approved drawings, providing all labor, materials,
supervision and other services as may be necessary to accomplish this task.

Site will require a phase 1 archaeological study and coordination with District's Historic
Preservation office. Provide a geotechnical and site survey report for the project site. All
amenities and access to all amenities must meet or exceed all ADA accessibility standards,
specifically the entrances to the playground areas.

MODERNIZATION OF FORT STEVENS PLAYGROUND SCOPE OF WORK



4. Program of requirements for current and intended use:

A. Current use
The existing playground includes outdated play equipment that are posing a safety
hazard to children using the facility.

B. Intended use
Please note that the proposal is to dismantle and remove the existing play equipment,
fencing, underground foundations for play equipment, PIP safety surfaces and install
new PIP safety surfaces with berm features, play equipment, fencing, benches, tables,
water fountains, adult exercise area equipment, custom signage, retaining walls, steel
shade shelter and landscaping. Provide a rain garden to treat stormwater runoff from
site. The scope of works includes:

C. Site work
1. Erosion and Sediment Control: Furnish and install sediment and erosion
control measures inclusive of but not limited to: silt fencing, construction
entrances around the existing playground.

2. Tree protection: Install construction fencing to protect all existing trees during
construction.

3. Retaining walls: Install retaining walls in both the area adjacent to the existing
parking lot, basketball court entrances and within the play area as shown on the
concept plan.

4. Fitness Equipment: Provide and install Life Trail Stations and welcome sign
placed on concrete slab. Provide two Life Trail exercise stations on broom finish
concrete pad as shown on the attached concept plan.

a) Station 1: one tower and three panels
a. Model zzIt0064 (ADA stretch)
b. Model zzltoo6o (Shoulder stretch)
c. Model zzIt0047s (Lower body cycling exercises)
b) Station 2: one tower and three panels
a. Model zzIt0064 (ADA stretch)
b. Model zzltoo6o (Shoulder stretch)
c. Model zzIt0047s (Lower body cycling exercises)
c¢) Provide and install welcome sign at the exercise stations

5. Playground berm: Install playground berm within center area of playground as
shown on the concept plan.

6. Resurface: two (2) new full-size basketball court surfaces consisting of 100%
open celled, polyurethane foam product with a polypropylene backing and a
polyester facing material. Product is manufactured by Premier Courts. Court
system shall consist of the following but is not limited to: polyurethane foam
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product, court mylar, seam fabric, perimeter fabric, seam compounds and seam
cover fabric, standard color. Color of court shall be determined by DGS during
the submittal process, and should match the PIP surface installed in the
playground area. Site location is shown on conceptual plan.

7. Resurface: the four (4) existing tennis courts on the eastern side of the park.

8. Provide and install: 8 high, vinyl-coated chain-link fence and posts with
lockable gates surrounding the basketball courts and tennis courts

9. Provide and Install: new Musco athletic sports lighting fixtures/poles at the
basketball court and tennis court to illuminate the courts. The sports lighting is to
be integrated with a new Musco lighting control system installed by the design-
build contractor.

10.Furnish and install: four (4) new basketball goals by Ultimate Playground
Basketball System model BA873U-BK including padding model BA870PP-BK for
the pole and padding model BA72U-BK for the backboard.

11.Provide: four (4) child-height basketball hoops at existing courts (see conceptual
plan for more detail)

D. Landscape Features

1. Provide and install: trees, shrubs and plants as depicted on the concept plan.

2. Develop: a bio retention area as shown on the concept plan.

3. Provide: Provide an ADA accessible garden area at the rear of the building
across from the Basketball courts as shown on the concept plan, with raised
garden beds suitable for community garden use. Provide the planting soil
suitable for planting per DPR standards. Provide one (1) hose bib with
removable key.

4. Provide: A lockable garden tool shelter, (10’ x 10’) to be installed on concrete
pad.

E. Play Equipment and Safety Surface:

1. Dismantle: and remove existing surfacing, play equipment, foundations and
benches within the existing playground.

2. Provide and install: a small spray feature, such as a mushroom mister, just
south of the playground.
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3. The PIP safety surface in the playground area should contain 1 — 2 berms for

children to use as a play feature. They should be graded in a way that is safe for
use, no more than 3' tall, and can accommodate a small built-in slide.\

Install: adult exercise zone adjacent to the community gardens that are
appropriate for users aged 55 and older. Provide a shade structure to cover the

fithess zone.

Provide and install Play and Fitness Equipment by Miracle.

Model
7145019
7145039
7145049
7145099
71452312BZ
714523C12
7145494
714552
714554
714556
71460210
71460213B
71460215
7146078
7146196
7146422
714642SPZ
71465836
71466737
714700
7147142HB
71471511
71471513HB
71474212
714742121
714742SIGN
71474849
7147612
7147613
7147633
7147683
7147685
714769129
7147721
7147721
7147721
714782
714808
714812
7148135
7148171B

Description
TRIANGLE DECK (ATTACHES TO 3 POSTS)

1/2 HEX FULL DECK (ATTACHES TO 4 POSTYS)
1/2 HEX OPEN DECK (ATTACHES TO 5 POSTS)
RECT 1/2 OPEN DECK (ATTACHES TO 5 POSTS)
PRICE INCLUDED WITH 71452312

OCTAGON MEGA TWR 2-LEVEL(6' & ENCL 12' DECK)

5" OD X 124" POST (4 DECK)

5" OD X 136" POST (3' TO 5' DECKS)

5" OD X 178" POST (7' TO 8' DECKS)

5" OD X 196" POST (8'6" TO 10' DECKS)

STEEL TIC-TAC-TOE PANEL

STEEL COUNTER PANEL (BELOW DECK)

STEEL PANEL W/STEERING WHEEL

BRAIDED CLIMBER (8' DECK)

POD HOPPER (6'6" DECK)

MTECH SONICSCREEN & PARKWATCH SYSTEM

SONICSCREEN & PARKWATCH INCLUDED W/SYSTEM

JAX RIZER TO DECK (2'6", 3' & 3'-6" DECKS)

PHYZICS BUTTRESS ROPE CLIMBER TO 6' HEPT DECK

5' SIDE-BY-SIDE SLIDE W/CANOPY (3' DECK)
FIRE TRUCK 1/2 PANEL (BELOW DECK)
SPANISH PANEL

CALYPSO 2 DRUM 1/2 PANEL (BELOW DECK)
30" ID TUBE SLIDE RH (12' DECK)

30" ID TUBE SLIDE STRAIGHT (12' DECK)
TUBE SLIDE WARNING SIGN - NO CLIMBING
6'2" TYPHOON Il SLIDE 360 DEG (4' DECK)
PISTON PANEL

GEAR PANEL

3-LETTER WORD SPELLER PANEL

CASTLE WALL PANEL

CASTLE TURRET TOP PANEL

12' TYPHOON SLIDE 855 DEG (12' DECK)
BONGO PERCH (STATIONARY)

BONGO PERCH (STATIONARY)

BONGO PERCH (STATIONARY)

CRUNCH STATION

CLIMBING POLE (3', 5' OR 6'6" DECK)

12" RISER PLATE

DECK ENCL FOR OVERHEAD CLIMBERS (ONLY)
LOOP SEAT

NI\)I—‘l—\I—‘I—‘I—‘(DOOI\JHI—‘I—‘I\)I—\I\)HE
=
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71483012 FULL WALL ENCLOSURE 1
7148302 UPPER ENCLOSURE FOR TUBE SLIDE 2
7148306 LEAN OUT ENCLOSURE 4
714850 CHAMELEON SLIDE ENTRY & EXIT SECTION 1
7148507 CHAM EXIT SECTION PRICE INCLUDED IN 714850 1
714850AZ CHAM SPT LEG PKG 54" PRICE INCL IN 714850 1
7148501 CHAMELEON SLIDE STRAIGHT SECTION 1
7148502 CHAMELEON SLIDE RIGHT TURN SECTION 1
71485149 SQUARE TRANSFER POINT W/CLOSED HR (4' DECK) 2
7148628C CUPOLA TOP FOR 7148628 OCTAGON ROOF 1
7148628H ROOF FOR OCTAGON DECK, PERF STEEL & RECYCLED 1
714908 SPIDER CLIMBER (3, 5' OR 6'6" DECK) 1
71495949 ADA STAIRS BETWEEN DECKS W/2' RISE 4' SPAN 1
714961L1 DELIGHT-O-SCOPE TELESCOPE (LOOKOUT MOUNT) 1
7149929 KIDS' PERCH 1
714994 FUN FONE PAIR (2 FONES) 1
7149947 FUN FONE PRICE INCLUDED IN 714994 1
7185019 TRIANGLE DECK (ATTACHES TO 3 POSTS) 1
7185029 SQUARE DECK (ATTACHES TO 4 POSTS) 1
7185493 31/2" OD X 106" POST (3' DECK) 3
718583 3 1/2" OD ARCH (3' DECK OR LESS) 2
7186385 GROOVE Il SLIDE (5' DECK) 1
7187143HB POLICE CAR 1/2 PANEL (BELOW BECK) 1
71871513HB CALYPSO 2 DRUM 1/2 PANEL (BELOW DECK) 1
7187285 BUMP & GLIDE SLIDE (5' DECK) 1
7187554E HONEYCOMB CLIMBER W/ARCH ENCLOSURE (4' DECK) 1

F. Site Amenities

1. Benches: Provide and install six (6) benches; Dumor model 58-SER-3AR per
DPR standards; layout to be determined by DGS.

2. Game Tables: Provide and install two (2) game tables; Dumor model 68-175-3-
SH 1 per DPR standards; layout to be determined by DGS.

3. Table and Bench combo: Provide and install one (1) Dumor model 62-861/92
per DPR standards; layout to be determined by DGS.

4. Table and Bench combo: Provide and install one (1) Dumor model 62-861/68
1/92-51 per DPR standards; layout to be determined by DGS.

5. Trash Receptacles: Install four (4) Dumor Litter Receptacles with self-closing
dome lid and blue recycle receptacles per DPR standards; layout to be
determined by DGS.
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6. Park signage: Install one bulletin board and other required playground signage
on the playground fence per the signage standards provided by DPR. Signs and
bulletin board to be installed in locations determined by DGS.

7. Security lighting: Provide site LED safety lighting throughout the park area;
layout to be determined by DGS.

8. Provide and install freeze proof drinking fountains in the playground, and tennis
courts per DPR standards. Layout to be determined by DGS.

9. Bike racks: Provide and install two (2) bike racks per DPR standards. Layout to
be determined by DGS.

10.Fencing: provide and install steel ornamental fencing per DPR standards and
two (2) gates around perimeter of new playground.

11.Security cameras: Provide and install new and/or additional wireless security
cameras as required. Items should be included in the project as an add
alternate.

12. Automatic locking gates: Provide automatic-locking gates programed to lock
and unlock at specific times. Items should be included in the project as an add
alternate.

13.Add one (1) water fountain at the tennis courts and one (1) at the playground.

14.Provide a concrete dumpster enclosure screened by tall evergreens along the
front entrance of the building.

15.Add one (1) removable bollard to the service drive
G. Description Of Work

The Design-Builder shall provide all necessary services, labor, equipment and materials
as required to achieve the work as described in this document.

1. Collection, Assessment and Verification of Existing Conditions
Design-Builder shall be responsible for the collection, assessment, and
verification of existing conditions.

2. Archeological Documentation
Design-Builder shall conduct a Phase | archeological survey of the site in
accordance with District of Columbia State Historic Preservation Officer's (DC
SHPO) standards and guidelines for archaeological survey current at the time of
the investigation the standards of DC Historic Preservation Office, and present all
findings in a report to DGS within thirty (30) days of NTP. Design-Builder must
contact DC SHPO for guidelines.
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3. Geotechnical Study
Design-Builder shall conduct a geotechnical study to determine soil and
subsurface engineering properties and suitability for the proposed design and to
make appropriate recommendations to DGS. Design-Builder shall present all
findings in a report to DGS within thirty (30) days of NTP.

4. Site Surveys
Design-Builder shall conduct a complete survey(s) of the site as required to
successfully construct the play space. At a minimum, the survey(s) shall include
boundary, topographical, and utility data.

5. Meetings
Design-Builder, the Project Manager, DPR and community shall meet as
necessary to review Design-Builder's work.

6. Permitting
Design-Builder shall obtain ALL permits necessary to construct the playground,
including trade permits.

7. Submittals
Design-Builder shall submit to the Project Manager for review and approval all
shop drawings, material data and samples provided by Design-Builder, vendors
and/or manufacturers. The Project Manager shall review and approve or reject
submittals within five (5) business days of receipt.

8. Construction Schedule
Design-Builder shall submit to the Project Manager for review and approval a
construction schedule within 15 business days of NTP.

9. Construction

Design-Builder shall provide all labor, equipment and materials as required to

construct the play space, including:

a. Layout and staking;

b. Erosion and sediment control;

c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil
stripping and stockpiling as necessary);

d. Earthwork (e.qg., cut, fill, trenching, rough grading, finish grading);

e. Utility installation, including electric, water, and storm-water management
required by the District Department of the Environment;

f. Paving and surfacing;

g. Furnishings installations (e.g., benches, fences and gates, litter receptacles).
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10.Walk-Through Inspection
At the end of construction, Design-Builder shall perform a walk-through
inspection in the presence of the Project Manager and prepare a report stating
any deficiencies found during the walk through, and ensure that all the
deficiencies are corrected by the Design-Builder prior to demobilization.

11.As-Built Drawings & Warranty Information
Design-Builder shall prepare an “as-built” plan of the site including all the
modifications performed during construction, within 30 days of completion.
Design-Builder shall also submit warranty information on all design requirements
within 30 days of completion.

H. Execution

1. Coordination
Coordination of the work is the responsibility of Design-Builder.

2. Site Cleanliness
During the contract and/or as directed by the Project Manager, as the installation
is completed, Design-Builder shall ensure that the site is clear of all extraneous
materials, rubbish, or debris.

3. Site Security
Design-Builder shall secure the project work area by a minimum 6.0’ chain link
fence. Design-Builder shall ensure site is locked during non-work hours.

Protection Of Existing Elements

Design-Builder shall protect all existing features, public utilities, and other existing
structures during construction. Design-Builder shall protect existing trees and shrubs
from damage during construction. Protection extends to the root systems of existing
vegetation. Design-Builder shall not store materials or equipment, or drive machinery,
within drip line of existing trees and shrubs.

Add Alternates:

1. Security lighting for the Triangle Park in the southwest corner of Fort Stevens
located at the corner of Luzon Avenue and Van Buren Street.

2. Remove existing fence to accommodate new walking track. Install a minimum
60” width decomposed grant walking track around the existing rectangular field.

Install new six foot (6°) vinyl coated chain link fence around track.
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